

CONTRACTOR NAME	MAIN BID	FIRST FISHING PIER STRUCTURAL ALTERNATE	SECOND FISHING PIER STRUCTURAL ALTERNATE	WEST SIDE SHEET PILE ALTERNATE AT RAMP	ADDENDUM #1 ALTERNATE BID
Team Elmers	2,266,774.07	305,988.00	227,048.00	144,450.00	1,886,292.61
TriCounty Excavating	2,185,075.22	210,968.00	181,680.00	155,450.00	1,938,117.32
Inhabitect	123,855.00 Rain garden only				
Rieth-Riley	2,777,269.81	220,806.00	188,320.00	140,450.00	2,469,905.58
MDC	1,759,123.75	189,349.00	133,680.00	91,775.00	1,562,490.55